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On  Broadway St, north of Carmen Ave, looking south.  
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On  Carmen Ave, east of Cabazon Elementary, looking 
east.  
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On  Broadway St,  north of Carmen Ave, looking south.  
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On  Broadway St, north of Carmen Ave, looking north.  


ATTACHMENT E 







5 


On  Carmen Ave, east of Cabazon Elementary, looking 
east.  
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On  Carmen Ave, east of Cabazon Elementary, looking 
east.  
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Instructions

		ATP  -  Application Instructions for 
Detailed Engineer's Estimate and Total Project Cost

		• Applicants are expected to use this template for estimating/documenting the cost of construction items and the overall project costs. (eligible & non-participating)
•The Detailed Engineer's Estimate and Total Project Costs must tie to the information presented in Part A, B and C of the ATP Application Form.
• Do NOT input values in gray cells. These cells are formula-driven and will automatically update.

		Project (Engineer's) Information

		• The Licenced Engineer in 'responsible charge' of the overall ATP application must review all information presented in this Estimate form and ensure the values are consistent with the corresponding plans included in the application.   This requirement is considered necessary to ensure the ATP application meets the CTC's PSR-Equivalent requirement - including the use of construction items, quatities and unit prices that meeting industry standards for PSR-Equivalents.   The engineer is also expected to review the breakdown of eligible vs. ineligible (non-participating) costs shown in estimate and confirm they are consistent with the ATP Guidelines.

		Engineer's Estimate & Cost Breakdown

		For each construction item in this table, the following items must be filled: 

				Item:           indicate the name of a construction item used in this project.

				Quantity:   indicate the total quantity of each construction item

				Units:        indicate the units of measurement (i.e. Square Feet or SQFT.) Refer to the Unit Cost Guide tab

				Unit Cost:    indicate the unit cost for one quantity.

				Total Item Cost will be automatically calculated once the above information are provided for each line item (row).

				If more rows are needed to account for more construction items, select an entire row and then use “copy” and “insert copied cells”.  This will protect the formulas in the spreadsheet. 

				General Overhead:
Costs for these items have been separated out to reduce confusion relating to eligible vs. ineligible costs calculations.    
The % of eligible vs. ineligible costs are automatically calculated based on the ratio of these costs for all of the other construction items.

				Landscaping:
Costs for these items have been separated out to reduce confusion relating to eligible vs. ineligible costs calculations.  
The eligibility of landscaping costs is dependent on if it is considered functional or non-functional (Decorative).   Functional landscaping is 100% eligible. The eligibility of the non-functional (Decorative) landscaping must be considered as part of the 5% maximum allowable for decorative costs. These decorative costs must include all items necessary to prepare for, install, and maintain the non-fuctional landscaping; including but not limited to: removal of existing concrete, roadway excavation, imported backfill/top-soil, irrigation, plantings, plant establishment, etc.   

		Cost Breakdown

				ATP Eligible Items/costs:   these are expected to represent all construction items that are ATP eligible.

				% - 		Insert the percentage of the total item cost that is directly attributed to "ATP Eligible items".

				$ - 		This field will automatically calculate once a percentage is entered in the previous question.

				ATP Ineligible (non-participating) Items/costs:  these are expected to represent all construction costs that are not ATP eligible.  The % and costs are automatically calculated based on the "%" value the applicant entered for the eligible costs. 

				To be constructed by Corps/CCC:  these are expected to include all items & costs that will be constructed by the Corps/CCC.

				% - 		Insert the percentage of the total item cost that is directly attributed to "Corps/CCC to construct".

				$ - 		This field will automatically calculate once a percentage is entered in the previous question.

		Subtotals and Contingencies:

				Subtotal of Construction Items:				This field will automatically calculate the total of all construction items indicated above.

				Construction Item Contingencies: 				Insert percentage of contingencies, which is intended to account for the cost of minor construction items not defined at the time the ATP applications are prepared.

				Total (Construction Items 
& Contingencies) cost:				This field will automatically calculate the total from all information indicated above.

		Project Delivery Costs:            The eligible vs. ineligible split is automatically calculated for all Project Delivery Costs.

				Environmental Studies 
and Permits(PA&ED):				Total cost of Environmental Studies and Permits phase of the project. 

				Plans, Specifications and Estimates (PS&E):				Total cost of Plans, Specifications and Estimates phase of the project.    

				Total PE:				This total is automatically calculated. Total of (PA&ED) + (PS&E)     Note: Per the Caltrans Local Assistance Procedures Manual, the total cost for PE should not exceed 25%.  All costs over the 25% must be shown in the application as non-participating.

				Right of Way Engineering				Total cost of Right of Way Engineering, including obtaining the RW Certification.

				Acquisitions and Utilities:				Total cost of  Acquisitions and Utilities.

				Total RW:				This total is automatically calculated. Total of (RW Eng.) + (Acq.&Utilities)

				Construction Engineering (CE):				Total cost of Construction Engineering.    Note: Per the Caltrans Local Assistance Procedures Manual, the total cost for CE should not exceed 15%.   All costs over the 25% must be shown in the application as non-participating.

				Total Project Delivery:				This total is automatically calculated. Total of (CE) + (Con. Item. & Contig.)

		Total Project Cost Estimate:          The eligible vs. ineligible split is automatically calculated for all Project Delivery Costs.

		• This is automatically calculated from all information entered above. 
• This value must represent the total estimated cost of the entire ATP project.
• The application must account for the ineligible (non-participating) costs being funded with local funds.   Because this local funding is considered non-participating, it cannot be considered leveraging or matching funding.  

		Documentation of Ineligible (Non-Participating) Costs:

		The following are examples of how Engineer's can present their logic and calculations for spliting the projects costs between eligible and ineligible (non-participating) costs.

		Example #1 - Pavement Rehabilitation:  The roadway paving and base repair needed for the roadway is within the limits of the new bike lanes and motorized lanes.  The area within the physical limits of the new bike lanes is estimated to be 3'x300'=900' and the area outside these limits is estimated to be 10'x300'=3,000'.   The ATP eligible reimbursement for all costs related to the Pavement Rehabilition is calculated to be 900/(900+3000) = 23%.   This split was used for Ashphalt Concrete, Agregate Base, and Excavation.

		Example #2 - New roadway lighting:  Of the newly lighted roadway width, the motorized lanes and parking lanes account for 40’ and the bike lanes and sidewalks account for 26’. The ATP eligible reimbursement for all costs related to these streetlights is calculated to be 26/(26+40) = 39%.   This split was used for light poles, conduit, trenching, and new service.

		Example #3 - Decorative Items:  5% of the eligible construction item cost is $46,500 (per the calculation box just below the "Subtotal of Construction Items:").   The project includes decorative pavers (Item 10) which are estimated to cost $30,000 and are shown to be 100% ATP eligible.  The project includes decorative landscaping costs of $70,000 - made up of $10,00 plantings, $20,000 irrigation, $10,000 topsoil, and $30,000 for the necessary AC removal and roadway excavation.    For ease, the $10,000 in plantings is shown as 100% eligible; the $10,000 topsoil and $30,000 for the necessary AC removal & roadway excavation are shown as 100% ineligibible (non-participating); and the ATP eligible portion of the irrigation costs is calculated to be $46,500-($30,000+$10,000) = 6,500  => 6,500/20,000 = 62.5%.   



















Engineer Est. & Project Cost

		Detailed Engineer's Estimate and Total Project Costs

		Important: Read the Instructions in the first sheet (tab) before entering data.     Do not enter data in shaded fields (with formulas).



		Project Information:

		Agency:				Riverside County Transportation Department																		Date:		5/23/16

		Project Description:						3,000 linear feet of concrete sidewalk, curb, gutter, pavement widening, etc.

		Project Location:						Broadway St & Carmen Ave

		Licensed Engineer in responsible charge of preparing or reviewing this PSR-Equivalent Cost Estimate:																		Dennis Acuna						License #:				73955



		Engineer's Estimate and Cost Breakdown:

		Engineer's Estimate (for Construction Items Only)																Cost Breakdown



																		ATP Eligible Costs/Items				ATP Ineligible Costs/Items 				Corps/CCC
to construct



		Item No.		Item 				F, D or M		Quantity		Units		Unit Cost		Total
Item Cost		%		$		%		$				%		$

		General Overhead-Related Construction Items

		1		Mobilization						1		LS		$30,000.00		$30,000		100%		$30,000		0%		$0				0%		$0				For projects estimates with more Items (Overhead, General, or Landscaping) that than the standard form has rows for, applicants can add rows by clicking on the 'Add a  line'  button below.

Before clicking the button, click on the Excel row number you where you want to add the line

		2		Traffic Control						1		LS		$22,500.00		$22,500		100%		$22,500		0%		$0						$0

		3		Stormwater Protection Plan						1		LS		$7,500.00		$7,500		100%		$7,500		0%		$0						$0

		4		Dust Abatement						1		LS		$7,500.00		$7,500		100%		$7,500		0%		$0						$0

		5		Develop Water Supply						1		LS		$7,500.00		$7,500		100%		$7,500		0%		$0						$0

		General Construction Items (non-decorative only)

		6		Clearing & Grubbing						1		LS		$15,000.00		$15,000		100%		$15,000		0%		$0						$0

		7		Roadway Excavation						750		CY		$52.00		$39,000		100%		$39,000		0%		$0						$0

		8		Hot Mix Asphalt						340		TON		$150.00		$51,000		100%		$51,000		0%		$0						$0

		9		Class 2 Aggregate Base						260		CY		$67.50		$17,550		100%		$17,550		0%		$0						$0

		10		Minor Concrete (Curb & Gutter)						2460		LF		$37.50		$92,250		100%		$92,250		0%		$0						$0

		11		Minor Concrete (Sidewalk)						11770		SQFT		$9.75		$114,758		100%		$114,758		0%		$0						$0

		12		Minor Concrete (Curb Ramp)						12		EA		$5,250.00		$63,000		100%		$63,000		0%		$0						$0

		13		Minor Concrete (Driveway)						9		EA		$3,750.00		$33,750		100%		$33,750		0%		$0						$0

		14		Misc. Drainage (As Directed)						1		LS		$22,500.00		$22,500		100%		$22,500		0%		$0						$0

		15		Misc. Grading (As Directed)						1		LS		$30,000.00		$30,000		100%		$30,000		0%		$0						$0

		16		Thermoplastic Crosswalk& Markings						610		SQFT		$5.50		$3,355		100%		$3,355		0%		$0						$0

		17		Paint Traffic Stripe (2 Coats)						4010		LF		$1.90		$7,619		100%		$7,619		0%		$0						$0

		18		Relocate Roadside Sign (1 Post)						8		EA		$225.00		$1,800		100%		$1,800		0%		$0						$0

		19		Remove & Replace CL Fence						240		LF		$22.50		$5,400		100%		$5,400		0%		$0						$0

		20		Cold Plane Asphalt Concrete T=.15"						720		SQYD		$5.00		$3,600		100%		$3,600		0%		$0						$0

		Decorative & Landscaping-related Items    (Label items as "F" for Functional, "D" for Decorative,  or "M" for a mix of Decorative and Functional)

		21								0						$0				$0		100%		$0						$0

		22								0						$0		0%		$0		100%		$0						$0

		23								0						$0				$0		100%		$0						$0

		24														$0				$0		100%		$0						$0

		25														$0				$0		100%		$0						$0

		26														$0		0%		$0		100%		$0						$0

		27														$0				$0		100%		$0						$0

		Subtotal of Construction Items:														$575,582				$575,582				$0						$0

																				$28,779		<= 5% of eligible CON costs (max. decorative, if applicable) 



		Construction Item Contingencies (% of Construction Items):												20.00%		$115,116				$115,116				$0

		Total (Construction Items & Contingencies) cost:														$690,698				$690,698				$0



		Project Delivery Costs:

		Type of Project Cost												Cost $

		Preliminary Engineering (PE)																		ATP Eligible Costs				Non-participating Costs

		Environmental Studies and Permits(PA&ED):												$   50,000						$50,000				$0

		Plans, Specifications and Estimates (PS&E):												$   122,000						$122,000				$0				"PE" costs / "CON" costs

		Total PE:												$   172,000						$172,000				$0				25%		25% Max



		Right of Way (RW)

		Right of Way Engineering:												$   20,000						$20,000				$0

		Acquisitions and Utilities:												$   140,000						$140,000				$0

		Total RW:												$   160,000						$160,000				$0



		Construction Engineering (CE)																										"CE" costs / "CON" costs

		Construction Engineering (CE):												$   97,500						$97,500				$0				14%		15% Max 



		Total Project Delivery:												$429,500						$429,500				$0



		Total Construction Costs:												$788,198

																				ATP Eligible Costs				Non-participating Costs

		Total Project Cost:												$1,120,198						$1,120,198				$0



		Documentation of Ineligible (Non-Participating) Costs:

		The Engineer's logic and/or calculations for splitting costs between ATP-Eligible and Non-participating costs must be documented in this section of the Estimate form.  
Separate logic is required for each construction item listed above which is partly ineligible for ATP funding or is required for the construction of an ineligible item/element of the project.

		Item Number(s):				Description of Engineer's Logic:       (See examples shown in the Instructions)









&D	&P of &N




DRAFT ATP Unit Cost Guide

		ATP Construction Item Unit Cost Guide      (For items common to ATP projects)



		Index #		Description 		Typical Units		Notes



		General Overhead and Contingency Related Construction Items

				Mobilization, RE office, Traffic Control, Water Quality, Clearing and Grubbing, temporary items, etc.		LS		Engineering Estimates at the "PSR-Equivalent" phase may or may not include these items.   The extent that these items are included in the estimate should be inversely proportional to the size of the "Construction Contingency" used.

				Mobilization 		LS		Dependent on project size & location

				Storm Water Pollution Prevention Plan		LS		$5,00 to $10,000

				Erosion Control		LS		1.50%

				       Hydroseed		SF		Average $1

				       Fiber Rolls		LF		Average $5

				Traffic Control  		LS

				Clearing and Grubbing		LS



		Removal, Excavation, and Import Related Construction Items

				Roadway Excavation		CY		$12 to $35

				Embankment / Fill  / Import Material		CY		Average $25



				Remove Fence, Culvert, Inlet, Curb, etc.		Varies		Engineering Estimates at the "PSR-Equivalent" phase may or may not include these items.   The extent that these items are included in the estimate should be inversely proportional to the size of the "Construction Contingency" used.

				Remove Concrete (Miscellaneous)		CY		Sidewalk, Pavement & Curb/Gutter Average $75

				Sawcut existing AC		LF

				Sawcut and Remove existing AC and AB		SF

				Remove Existing Pavement		SF

				Remove Existing Sidewalk		SF

				Cold Plane AC (2" thickness)		SY		$1.75 to $3.50

				Remove Tree		EA

				Remove Power Pole		EA

				Utility Relocation		LS

		Roadway Paving Items

				Roadway Excavation		CY		$12 to $38

				Class 2 Aggregate Base		CY		$30 to $70

				Hot Mix Asphalt		TON		1 ton covers approx. 12' x 6.5' at 2" final thickness $40 to $125

				Place HMA Dike		LF		average $1.75



				Adjust Frame and Cover to Grade		EA		average $650



				Slurry Seal

				AC Dike



		Sidewalks, Concrete, Plazas, etc

				Concrete curbing		LF		6" x 6" average $3.50

				Curb & Gutter

				 		 

				Concrete Sidewalk 		SF		average $15

				Concrete Driveway

				Minor Concrete (Textured Paving)		SF		average $5

				Prepare and Stain concrete		SF		average $2.75



				Concrete Pavers / Bricks		SF

				Curb Ramp		EA		$3000 to $5,500

				Bollards		EA		$100 to $750



		Crosswalk and Roadway-Crossing Items

				Thermoplastic  Crosswalk		LF

				Bulb-outs (No Drainage)		EA

				Bulb-outs (Include Drainage)		EA

				Bulb-outs (Surface Mounted)		EA





		Striping and Pavement Marking Items

				4" Thermoplastic Traffic Stripe		LF		$0.65 to $0.75

				6" Thermoplastic Traffic Stripe		LF		average $1.00

				8" Thermoplastic Traffic Stripe		LF		average $1.00

				Thermoplastic Pavement Marking/Legend		SF		average $5.5





		Signs, Flashing Beacons, Ped Signals, Signal Upgrades

				Sign- 1 post		EA		$250 to $300

				Sign- 2 post		EA		average $550

				Radar Speed Feedback Sign		EA

				Rectangular Rapid Flashing Beacon (Ped Actuated)		EA		average $5000











		Lighting

				Pedestrian Lights  (Poles only)		EA

				Pedestrian Lights (including: conduit, boxes, etc.)		EA

				Street Lights   (Poles only)		EA

				Street Lights (including: conduit, boxes, etc.)		EA

				Conduit and Boxes		LF or LS		Option stand-alone item (can be part of lighting)







		Landscaping Items

				Transplant Tree		EA		No Palm Trees allowed. Average $400

				Tree Well		EA		average $600

				Remove Tree 		EA		Small trees are accounted for in clearing and grubbing (5" diameter or smaller) $700 to $800

				Tree Grate		EA		average $350

				Fall Tree		EA		average $1,000

				 











		Other Miscellaneous Items

				Minor Concrete (Minor Structure)		CY		average $1200

				6' Retaining Wall		CY		6' tall L shape wall 0.60 cy/lf.  Average $800

				4' Retaining Wall		CY		4' tall L shape wall 0.45 cy/lf.  Average $700



				Ped/Bike Bridge		EA





				Roadway Drainage		LS

				Chain Link Fence

				Iron / Decorative Fence
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Acuna, Dennis


From: Active Transportation Program <inquiry@atpcommunitycorps.org>
Sent: Wednesday, June 01, 2016 2:03 PM
To: Acuna, Dennis; atp@ccc.ca.gov
Subject: Re: ATP Cycle 3 Grant Project Submittal; Email 1 of 2


Follow Up Flag: Follow up
Flag Status: Flagged


Hello Dennis, 
 
Thank you for contacting the Local Conservation Corps. Unfortunately, we are unable to participate in 
this project. Please include this email with your application as proof that you reached out to the 
Local Conservation Corps. 
 
Thank you, 
Dominique 
 
On Tue, May 24, 2016 at 11:11 AM, Acuna, Dennis <DACUNA@rctlma.org> wrote: 


The Riverside County Transportation Department is please to submit the following project summaries 
to you for review as required by the 3rd Cycle of the Active Transportation Program: 


Proposed Projects: 


1.       Lakeview Avenue Sidewalk Safety Improvements (Attached with this email) 


2.       Cabazon Sidewalk Safety Improvements (Attached with this email) 


3.       Mecca – 66th Avenue and Hammond Road Sidewalk Safety Improvements (Attached with this 
email) 


4.       Dillon Road Bike Lane Improvements (Will be attached in follow-up email) 


5.       Clark Street Sidewalk and Intersection Safety Improvements (Will be attached in follow-up 
email) 


If you have any questions with regards to these proposed projects, please feel free to contact me at 
the number listed below.  


                                                                                                                                 


Please let me know if you are able to open the attachments. 


  


Thank you. 
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Dennis Acuna 


Senior Civil Engineer 


Riverside County Transportation Department Traffic Division 


(951) 955-6820 


  


 
 
 
 
--  
 
Dominique Lofton | Program Assistant 
Environmental & Energy Consulting 
1121 L Street, Suite 400 
Sacramento, CA 95814 
916.426.9170 | inquiry@atpcommunitycorps.org 


Right-click here to download pictures.  To help p ro tect your privacy, Outlook prevented automatic download of this picture from the Internet.
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Acuna, Dennis


From: Active Transportation Program <inquiry@atpcommunitycorps.org>
Sent: Wednesday, June 01, 2016 1:57 PM
To: Acuna, Dennis
Subject: Re: ATP Cycle 3 Grant Project Submittal; Email 2 of 2


Follow Up Flag: Follow up
Flag Status: Flagged


Hello Acuna, 
 
Thank you for contacting the Local Conservation Corps. Unfortunately, we are unable to participate in this project. Please 
include this email with your application as proof that you reached out to the Local Conservation Corps. 
 
Thank you, 
Dominique 
 
On Tue, May 31, 2016 at 4:26 PM, Acuna, Dennis <DACUNA@rctlma.org> wrote: 


Email 2 of 2 


The Riverside County Transportation Department is please to submit the following project summaries 
to you for review as required by the 3rd Cycle of the Active Transportation Program: 


Proposed Projects: 


1.       Lakeview Avenue Sidewalk Safety Improvements (Attached with previous email) 


2.       Cabazon Sidewalk Safety Improvements (Attached with previous email) 


3.       Mecca – 66th Avenue and Hammond Road Sidewalk Safety Improvements (Attached with 
previous email) 


4.       Dillon Road Bike Lane Improvements (Attached with this email) 


5.       Clark Street Sidewalk and Intersection Safety Improvements (Attached with this email) 


If you have any questions with regards to these proposed projects, please feel free to contact me at 
the number listed below.  


                                                                                                                                 


Please let me know if you are able to open the attachments. 


  


Thank you. 
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Dennis Acuna 


Senior Civil Engineer 


Riverside County Transportation Department Traffic Division 


(951) 955-6820 


  


 
 
 
 
--  
 
Dominique Lofton | Program Assistant 
Environmental & Energy Consulting 
1121 L Street, Suite 400 
Sacramento, CA 95814 
916.426.9170 | inquiry@atpcommunitycorps.org 


Right-click here to download pictures.  To help p ro tect your privacy, Outlook prevented automatic download of this picture from the Internet.
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Acuna, Dennis


From: Wallace, Melanie@CCC <Melanie.Wallace@ccc.ca.gov>
Sent: Monday, June 06, 2016 3:46 PM
To: Acuna, Dennis
Subject: FW: ATP Cycle 3- Laveview Ave, Cabazon Sidewalk, & Mecca Projects


Follow Up Flag: Follow up
Flag Status: Flagged


Hi Dennis, 
 
The CCC is unable to participate in these ATP projects. Please include a copy of this email with your applications. 
 
Thank you, 
 
Melanie Wallace 
Chief Deputy Analyst 
California Conservation Corps 
1719 24th Street 
Sacramento, CA 95816 
O (916)341‐3153 
M (916)508‐1167 
F (877)315‐5085 
melanie.wallace@ccc.ca.gov 
 
Every Californian should conserve water. Find out how at: 


 
SaveOurWater.com ∙ Drought.CA.gov 


  


From: Acuna, Dennis [mailto:DACUNA@rctlma.org]  
Sent: Tuesday, May 24, 2016 11:09 AM 
To: ATP@CCC <ATP@CCC.CA.GOV> 
Subject: ATP Cycle 3 Grant Project Submittal; Email 1 of 2 
Importance: High 
  


The Riverside County Transportation Department is please to submit the following project summaries 
to you for review as required by the 3rd Cycle of the Active Transportation Program: 
Proposed Projects: 


1.       Lakeview Avenue Sidewalk Safety Improvements (Attached with this email) 


2.       Cabazon Sidewalk Safety Improvements (Attached with this email) 


3.       Mecca – 66th Avenue and Hammond Road Sidewalk Safety Improvements (Attached with this 
email) 


4.       Dillon Road Bike Lane Improvements (Will be attached in follow-up email) 
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5.       Clark Street Sidewalk and Intersection Safety Improvements (Will be attached in follow-up 
email) 


If you have any questions with regards to these proposed projects, please feel free to contact me at 
the number listed below.  
                                                                                                                                 
Please let me know if you are able to open the attachments. 
  
Thank you. 
  
  


Dennis Acuna 
Senior Civil Engineer 
Riverside County Transportation Department Traffic Division 
(951) 955-6820 
  
















CABAZON COMMUNITY AMENITIES ±1 inch = 1,500 feet
0 1,500 3,000750


Feet The County of Riverside assumes no warranty or legal responsibility 
for the information contained on this map.  Data and information
represented on this map is subject to updates, modifications and 
may not be complete or appropriate for all purposes. County GIS 
and other sources should be queried for the most current information. 
Do not copy or resell this map. 


Orthophotos Flown 2/11 (WR, CV) or 4/07 (REMAP, Blythe)
Printed by jvaladez on 6/7/2016
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